

ADDENDUM NO. 4

February 18, 2003

**Title: McDowell Road from the Pima Freeway to Alma School Road
WORK ORDER NO.: 68897**

Owner: Maricopa County Department of Transportation

The above contract documents are herein modified. The provisions of said documents applicable to these modifications remain unchanged unless specifically indicated otherwise. This Addendum No. 4 forms a part of the Contract Documents and modifies the provisions as follows:

BID/CONTRACT DOCUMENTS

INVITATION TO BID

The Bid Opening for this project has been changed to February 26, 2003.

ALL OTHER PROVISIONS SHALL REMAIN IN FULL FORCE AND EFFECT.



Donald D. Greene
Procurement Branch Manager

REMINDER: Bidder shall submit this Addendum in its entirety with the complete bid document, and shall acknowledge this Addendum on the second page of the proposal.